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Project No: IM-15-7(231)287
Project Name: I-15; BLUFFDALE TO 12300 SOUTH
Desc of Construction: Concrete Grind and Slab Replacement
Estimate Completion date on or before 08/07/2006
County: SALT LAKE (35)

AMERICAN CIVIL 
CONSTRUCTORS, INC. AND SU
225 UNION BLVD
SUITE 500
LAKEWOOD,CO 80228

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

10 - ROADWAY

1 1Mobilization012850010 Lump     150,000.00 173,355.23173,355.23150,000.00

2 1Public Information Services013150010 Lump     15,000.00 3,500.003,500.0015,000.00

3 1Traffic Control015540005 Lump     150,000.00 80,000.0080,000.00150,000.00

4 1Maintenance of Traffic (MOT)01557000* Lump     30,000.00 90,000.0090,000.0030,000.00

5 63360Temporary Pavement Markings01558000P ft       5,702.40 4,435.200.070.09

6 777Partial Depth Repair for Concrete Pavement02751001P sq ft    26,418.00 97,125.00125.0034.00

7 34Full Depth Slab Replacement (Precast)02753001* Each     238,000.00 204,000.006,000.007,000.00

8 43Full Depth Slab Replacement027530010 sq yd    9,460.00 30,100.00700.00220.00

9 60Pavement Message Paint02765002P Each     1,173.60 2,460.0041.0019.56

10 298184 inch Pavement Marking Epoxy - White  Type 027680030 ft       12,821.74 10,138.120.340.43

1

11 40278 inch Pavement Marking Epoxy - White  Type 027680035 ft       3,584.03 2,818.900.700.89

1

12 123284 inch Pavement Marking Epoxy - Yellow  027680040 ft       5,301.04 4,438.080.360.43

Type 1

13 12Pavement Message (Epoxy),  Type 1027680070 Each     675.96 1,236.00103.0056.33

14 40Traffic Counting Loop Detector028920030 Each     40,000.00 18,000.00450.001,000.00

15 142230Grinding Pavement02981001* sq yd    497,805.00 814,977.905.733.50

16 150736Concrete Joint Control03152000* ft       271,324.80 180,883.201.201.80

                                                                                          Subtotal 1,457,266.57 1,717,467.63

Total:

Percent of Engineer's Estimate: 117.86 %

1,457,266.57 1,717,467.63


